

**ADDENDUM NO. 4
TO
Natomas Mutual Water Company
American Basin Fish Screen & Habitat Improvement Project
Sankey Diversion and Canal Facilities**

ADDENDUM NO. 4
TO
Natomas Mutual Water Company
American Basin Fish Screen & Habitat Improvement Project

Sankey Diversion and Canal Facilities

This Addendum No. 4 consists of 2 pages. It is the responsibility of the Bidder to assure and guarantee by acknowledging the receipt of this Addendum in the Bid Form that the Bidder has received the addendum in its entirety, and that the Bidder accepts all conditions contained herein.

ADDENDUM NO. 1

None

ADDENDUM NO. 2

None

ADDENDUM NO. 3

1. VOLUME 1 – SPECIFICATIONS DIVISIONS 0 and 1 -- ITEM NO. 2, SECTION 00080 – ADVERTISEMENT FOR BIDS
Delete Item No. 2 of Addendum No. 3 in its entirety. Refer also to Item No. 2 of this Addendum No. 4.

VOLUME 1 – SPECIFICATIONS DIVISIONS 0 and 1

2. SECTION 00080 – ADVERTISEMENT FOR BIDS
On page 00080-1, delete the first paragraph beginning with “Sealed Bids for...” and ending with “...fault of Bidder.”, and replace it with a new paragraph as follows:

“Sealed bids for construction of the American Basin Fish Screen & Habitat Improvement Project—Sankey Diversion, addressed to General Manager, will be received until 1:30 p.m., local time, on the 10th day of March, 2010. Sealed bids will be received at the office of the Natomas Mutual Water Company (Owner), 2601 W. Elkhorn Boulevard, Rio Linda, California, 95673, until 3 p.m., local time, on the 9th day of March, 2010. All bids delivered after 3 p.m. on the 9th day of March, 2010 shall be hand delivered only, and shall be delivered before 1:30 p.m., local time, on the 10th day of March, 2010 at the office of Mead & Hunt, 180 Promenade Circle, Suite 240, Sacramento, California. Bids received after the specified time will not be considered, unless Bid is delayed by U.S. Mail or commercial delivery source through no fault of Bidder.”

**VOLUME 2 – SCHEDULE A, SANKEY DIVERSION FACILTIES, SPECIFICATIONS
DIVISION 2 THROUGH 16**

None

VOLUME 3 – SCHEDULE A, SANKEY DIVERSION FACILTIES, DRAWINGS

None

**VOLUME 4 – SCHEDULE B, SANKEY CANAL FACILTIES, – DIVISION 2, 3, 5, 9,
AND 16**

None

VOLUME 5 – SCHEDULE B, SANKEY CANAL FACILTIES, DRAWINGS

None

NATOMAS MUTUAL WATER COMPANY



Dee Swearingen, General Manager

2/18/2010

Date